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1-08.5

Option A

Time for Completion Rev 9/12/16 Yes Monthly reporting of DBE participation is required on local 

agency projects with Federal assistance

1-08.5

Option B

Time for Completion Rev 9/12/16 Yes Monthly reporting of DBE participation is required on local 

agency projects with Federal assistance

1-08.1 Subcontracting Rev 8/24/16 Yes Monthly reporting of DBE participation is required on local 

agency projects with Federal assistance

1-02.4(1)

Option A

General New 8/15/16 Yes WSDOT April 4, 2016 requires that explanation or 

interpretation of the Bid Documents are submitted on a 

Thursday proceeding the bid opening date.  This may not 

fit with the bid opening scheduled for local agency.  Option 

A reverts back to the original language in the 2016 book.

1-02.4(1)

Option B

General New 8/15/16 Yes See above - Option B allows the Agency to enter a 

specific number of business days proceeding bid opening.

1-02.9

Option A

Delivery of Proposal Rev 8/15/16 Yes Revised due to an FHWA required change to allow DBE 

written confirmation to be submitted after bid proposals 

are due and opened.

Option A requires the documents be submitted in an 

envelope.

1-02.9

Option B

Delivery of Proposal Rev 8/15/16 Yes See above - Option B requires the documents be 

submitted via fax or e-mail, as well as in an envelope, 

similar to WSDOT.

1-02.12 Public Opening of Proposals Deleted 8/15/16 n/a With FHWA required revisions to the DBE rules, there is 

no need for this GSP.  The bids are opened after the time 

indicated and not delayed.

1-07.11 Option A Requirements for Nondiscrimination Rev 8/15/16 Yes This is the current DBE No Goals GSP that WSDOT has 

approved for local agency use, instead of using the 

WSDOT GSP on the same topic.

1-07.11 Option B Requirements for Nondiscrimination Rev 8/15/16 Yes This is the current DBE with Mandatory Goal GSP that 

WSDOT has approved for local agency use, instead of 

using the WSDOT GSP on the same topic.

Local Agency GSP Posting and Revision Log
Shown in chronological order of change
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1-07.11

Option C
Requirements for Nondiscrimination New 7/18/16 This GSP was written by WSDOT to comply with RCW 

39.19 and Executive Order 13-01 (issued by the Governor 

of Washington on May 10, 2013) for project with Stated 

funded ConnectingWashington, Bike/Ped, and Safe 

Routes to School projects $500,000 and over, issued 

through Local Programs. 

1-01.3 Definitions Rev 1/4/16 Yes Revised global change of "State" references to mean 

"Contracting Agency" - some should stay as references to 

specific State Agencies.

1-02.1(1) Supplemental Qualifications Criteria Rev 1/4/16 Yes Updated to work with 1-02.14, Option C - they are meant 

to be used together.

1-02.6(1) Preparation of Proposal New 1/4/16 Yes Added requirement to complete Proposed Recycled 

Materials form as part of bid packet, to comply with new 

Recycled Materials law (SHB 1695)

1-02.13 Irregular Proposals Rev 1/4/16 Yes The committee felt WSDOT amendments of 8/3/15 could 

lead to more bid protests rather then fewer, so amended 

our GSP to retain the list of irregularities that will (not 

'may') lead to rejection of the bid.

1-03.1(1) Identical Bid Totals New 1/4/16 Yes Added new procedure required by new Recycled Materials 

law, to determine winner in case of tied bids.

1-06.6 Recycled Materials New 1/4/16 Yes Revises new WSDOT amendment with Recycled 

Materials requirements for certain Local Agencies per the 

new law, which are different from WSDOT requirements.

1-07.18 Insurance Rev 1/4/16 Yes Updated the entire series of Insurance GSPs to reflect 

current practice and best practices, plus added new GSPs 

related to marine insurance.

1-01.3 Definitions Rev 7/23/15 Yes Deleted paragraph with blanket change of court venue to 

be Superior Court of County where project located; fixed 

with individual Std Spec changes instead (see other GSPs 

added or revised this cycle).

1-02.10 Withdrawing, Revising, or 

Supplementing Proposal

New 7/23/15 Yes Revision to Std Specs to align procedures with most Local 

Agency practice, rather than WSDOT practice (such as 

electronic bidding, addresses in Thursdon Co, etc.)

1-03.4 Contract Bond Rev 7/23/15 Yes Format/introductory sentence changes for consistency.
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1-03.7 Judicial Review New 7/23/15 Yes Changes venue from Thurston County to county where 

project is located, unless owner is a county themselves, in 

which case HB 1601, effective 7/24/15, applies (see RCW 

36.01.050, saying when a public works contract is with a 

County, an action does not have to be commenced in the 

superior court of the county in which the problem occurs, 

but rather either party can ask to have the venue changed 

to an adjoining county.

1-04.6 

Options A & B

Variation in Estimated Quantities Rev 7/23/15 No Format/introductory sentence changes for consistency.

1-05.4 

Options 1 & 2

Conformity With and Deviations from 

Plans and Stakes

Rev 7/23/15 Yes Split into 2 separate GSPs - Option 1 for Roadway/Utility, 

Option 2 for Bridge/Structure - so Local Agencies can use 

one or both GSPs.

1-05.17 Oral Agreements Deleted 7/23/15 n/a Deleted due to possible conflicts with Engineer’s ability to 

make oral directives & determinations under 1-04.4 and  1-

05.1 (& related sections), and with stated authority/ 

restrictions on authority of Assistants and Inspectors 

under 1-05.2.

1-07.24 Rights of Way Rev 7/23/15 Yes Format/introductory sentence changes for consistency.

1-08.1 Subcontracting Rev 7/23/15 Yes Format/introductory sentence changes for consistency.

1-08.4 Notice to Proceed and Prosecution of 

the Work

Rev 7/23/15 Yes Format/introductory sentence changes for consistency.

1-09.2(1)

Options 1 & 2

General Requirements for Weighing 

Equipment 

Rev 7/23/15 Yes Format/introductory sentence changes for consistency.

1-09.11(3) Time Limitation and Jurisdiction New 7/23/15 Yes Same change & explanation as for 1-03.7, and also 

changed several references to the State to read 

Contracting Agency.

1-09.13(3)A Administration of Arbitration Rev 7/23/15 Yes Same change & explanation as for 1-03.7.

1-03.4 Contract Bond Rev 12/8/14 Yes Covers use of Local Agency separate Performance & 

Payment Bond forms OR the use of a combined Contract 

Bond form.  Better clarifies the responsibilities of the 

Surety under the Bond.
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1-07.11, Opt A Requirements for Nondiscrimination [no 

goal]

New 12/8/14 Yes This is the current DBE GSP that WSDOT has approved 

for local agency use, instead of using the WSDOT GSP 

on the same topic.

1-07.11, Opt B Requirements for Nondiscrimination 

[COA goal]

New 12/8/14 Yes This is the current DBE GSP that WSDOT has approved 

for local agency use, instead of using the WSDOT GSP 

on the same topic.

1-08.0(2) Hours of Work Rev 12/8/14 Yes Rewrite for clarity, and also requires Contractor to ask for 

prior permission to work an alternative work schedule.

1-08.1 Subcontracting New 12/8/14 Yes Clarifies that Local Agencies have to do DBE reporting 

only on federally funded projects.

1-09.2(1) General Requirements for Weighing 

Equipment (Scale Operations)

New 12/8/14 Yes Recent Std Specs changed to have Contractor monitoring 

scales on their own, so this GSP changes back to the 

original Contracting Agency monitoring.

1-09.2(1) General Requirements for Weighing 

Equipment (No Scaleman Report)

New 12/8/14 Yes November 2014 LAG Manual update removed the 

requirement for Scaleman's Daily Report if the tickets 

contain the information required on the Report.

1-07.9(5) Required Documents Deleted 12/31/13 n/a Deleted GSP, since the requirement sunsetted 12/31/13.

INTRO Introduction to the Special Provisions Rev 8/14/13 Yes Made it clearer that the GSP dates shown are just 

examples; gave more latitude for fill-ins of Agency 

standards

1-02.15 Pre Award Information Rev 8/14/13 Yes Removed reference to Contractor Registration, since now 

covered by APWA GSP 1-02.1.

1-05.13 Superintendents, Labor and Equipment 

of Contractor 

Rev 8/14/13 Yes Deletes references to WSDOT-specific Contractor rating 

and prequalification program (most Local Agencies  not 

allowed to prequalify, and do not do formal contractor 

evaluations).

1-05.18 Record Drawings Rev 8/14/13 Yes Fixed typo in Index entry

1-08.5, Opt. A Time for Completion Rev 8/14/13 Yes Added Affidavits of Wages Paid to list of required 

documents, to match 4/1/13 WSDOT Amendment

1-08.5, Opt. B Time for Completion [delayed start] Rev 8/14/13 Yes Added Affidavits of Wages Paid to list of required 

documents, to match 4/1/13 WSDOT Amendment

1-08.9 Liquidated Damages Rev 8/14/13 Yes Fixed typo.

1-01.3 Definitions Rev 3/8/13 Yes Changes definition of 'Contract Bond' to allow for both 

Perf. & Payment Bonds.
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1-02.4(2) Subsurface Information New 3/8/13 Yes Makes boring logs & Geotechnical Summary Report part 

of the Contract Documents only if included in an Appendix 

to the Contract Provisions.

1-02.7 Bid Deposit Rev 3/8/13 Yes Added mechanism for Agency to refuse cash bid deposits.

1-02.14, Opt. A Disqualification of Bidders Rev 3/8/13 Yes Revised to allow Agency to verify using independent 

sources

1-02.14, Opt. B Disqualification of Bidders Rev 3/8/13 Yes Complete rewrite to list measurable standard 

supplemental criteria to use on all projects, that more 

closely align with the CPARB guidelines.

1-02.14, Opt. C Disqualification of Bidders Rev 3/8/13 Yes Complete rewrite matching Option B exactly, with  fillins to 

add project-specific Supplemental Criteria (must have 

prior permission if FHWA funds)

1-05.12(1) One-year Guarantee Period New 3/8/13 Yes 1-year guarantee periods not recommended by 

committee, but if a Local Agency wants to use, this is the 

proper wording, so you do not limit your rights.

1-05.18 Record Drawings New 3/8/13 Yes GSP & pay item for Contractor preparing formal Record 

Drawing markups - not covered by Std. Specs

1-08.0(2) Prosecution and Progress--Hours of 

Work

Rev 3/8/13 Yes Fixed index entry to tie to 1-08.0; GSP itself did not 

change.

1-08.0(3) Prosecution and Progress--Reimb. of 

OT work

Deleted 3/8/13 n/a This topic is now covered in 1-08.0(2)

1-08.1 Subcontracting - D/M/WBE Reporting Deleted 3/8/13 n/a Std Specs removed requirement for Local Agencies to 

report MWBE usage when no federal funds, so also 

removing APWA GSP that dealt with that requirement.

1-08.5, Option A Time for Completion Rev 3/8/13 Yes Requires prior approval to work 4/10s, to match 1-08.0(2); 

ties certified payrolls to Std Specs, not just federal 

funding; removes requirement to submit MWBE reporting.

1-08.5, Option B Time for Completion [delayed start] Rev 3/8/13 Yes Requires prior approval to work 4/10s, to match 1-08.0(2); 

ties certified payrolls to Std Specs, not just federal 

funding; removes requirement to submit MWBE reporting.

1-08.7 Maintenance During Suspension Deleted 3/8/13 n/a Deleted APWA GSP - this topic covered in Std. Specs 

now.

1-02.9, Opt A Delivery of Proposal Rev 8/15/12 yes Fixed to add "Option A" to the tag line
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1-02.9, Opt B Delivery of Proposal Rev 8/15/12 yes Fixed to add "Option B" to the tag line

1-02.9, Opt A Delivery of Proposal Rev 5/4/12 yes For FHWA-funded projects, requires DBE Confirmation 

letters to be submitted with the Bid Proposal.  Per H&LP, 

Local Agencies must use Opt. A or B, not the WSDOT 

GSP allowing DBE Conf after bids opened.

1-02.9, Opt B Delivery of Proposal Rev 5/4/12 yes Same setup as Opt. A, but allows delay of 1, 2, or 3 hours 

before DBE Conf. due - but cannot open bids until all this 

info is submitted.

1-02.12 Public Opening of Proposals New 5/4/12 yes Required to use if you select Option B for delivery of 

proposal - reiterates that bids not opened until after DBE 

documentation is due.

1-01.3 Definitions Rev 3/13/12 yes Added definition of Business Days, revised definition of 

Substantial Completion, minor format cleanups

1-02.13 Irregular Proposals Rev 3/13/12 yes Updated to add language on DBE confirmations, etc. from 

2012 Standard Specs.

1-04.2 Coordination of Contract Documents, 

Plans, Special Provisions, 

Specifications, and Addenda

Rev 3/13/12 yes Cleaned up precedence list, deleting unnecessary 

references, adding reference to local agency standard 

details.

1-08.3(2)A Type A Progress Schedule Rev 3/13/12 yes Limits # of copies you may require Contractor to submit to 

10 - necessary for FHWA approval of this GSP.

1-08.3(2)B Type B Progress Schedule Rev 3/13/12 yes Limits # of copies you may require Contractor to submit to 

10 - necessary for FHWA approval of this GSP.

1-08.9 Liquidated Damages New 3/13/12 yes Removes the SS definition of Substantial Completion, so 

so only defined in 1 place -  APWA GSP 1-01.3 - so 

intended to be used with that GSP.

1-09.9 Payments Rev 3/13/12 yes Updated to make it clear the two 1-09.9 GSPs are NOT 

either/or - can use both, one, or none.  See 6/27/11 entry 

below for major change explanation.

1-09.9 Payments [Lump Sum breakdown] Rev 3/13/12 yes Updated to make it clear the two 1-09.9 GSPs are NOT 

either/or - can use both, one, or none.  See 6/27/11 entry 

below for major change explanation.

1-02.2 Plans and Specifications Rev 6/27/11 yes Updated to allow more choice in distribution of Contract 

Provisions & Plans; and allow for downloading electronic 

bid documents.
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1-02.5 Proposal Forms Rev 6/27/11 yes Updated to allow for downloading electronic bid 

documents; moved requirements on how to fill out/sign bid 

form to 1-02.6.

1-02.6 Preparation of Proposal Rev 6/27/11 yes Moved paragraphs from APWA GSP 1-02.5 to 1-02.6, to 

match Std Specs subject matter.

1-06.1(4) Fabrication Inspection Expense New 6/27/11 yes Deletes Amendment to 2010 Std. Specs, setting up 

Contractor reimbursement for inspection costs at certain 

manufacturing plants, depending on distance from 

Seattle.

1-07.2 State Sales Tax Rev 6/27/11 yes corrected typos in Section no. callouts

1-08.0(2) Hours of Work Rev 6/27/11 yes Adds requirement that Contractor must get prior 

permission to work longer than 8 hour day - to plan for & 

keep control over costs for, added Agency resources to 

monitor during Contractor's extended work day.

1-08.4 Notice to Proceed and Prosecution of 

Work

Rev 6/27/11 yes Adds paragraph on hi-visibility fencing - to match current 

Standard Specifications.

1-09.9 Option A Payments Rev 6/27/11 yes Deleted old language about Lump Sum breakdowns, that 

is now covered in Amendment to 2010 Std Specs.  Kept 

the option to not break down LS items under $20,000.

1-09.9 Option B Payments Rev 6/27/11 yes Broke 1-09.9 into 2 parts, so either can be used as 

applicable.  Option B is almost identical to the old 1-09.9 

APWA GSP.

1-02.1   Qualifications of Bidder Rev 1/24/11 yes Changed from repeating the applicable RCW, to just citing 

it - so we don't have to update GSP every time the law 

changes.

1-02.9 Delivery of Proposal Rev 1/24/11 yes Complete replacement of  WSDOT SS section, to delete 

the 2 WSDOT paragraphs (see Jan. 2011 amdt)  about 

submitting electronic bids to the Region, or Olympia.

1-07.2 State Sales Tax Rev 1/24/11 yes At request of several local agencies, revised subsection 

numbering so it parallels the WDOT SS numbering - "Rule 

170" now same section # in both places; also updated 

RCW reference.
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1-07.9(5) Reporting [off-site prefab, prevailing 

wage]

New 1/24/11 yes Mandated by EHB2805; used the WA Dept. of GA 

language; still questions on what projects this applies to.

1-07.18(1) Insurance Rev 1/24/11 yes Revised item F, regarding sending notice of cancellation, 

to match new insurance industry rules.

5-04 Hot Mix Asphalt, selected subsections Rev 3/10/10 yes Updated to complement the 2010 Standard Specs

9-03.8(2) HMA Test Requirements Rev 3/10/10 yes Updated to complement the 2010 Standard Specs

9-03.8(7) HMA Tolerances and Adjustments Rev 3/10/10 yes Updated to complement the 2010 Standard Specs

1-05.15 Method of Serving Notices Rev 4/3/2009 

(dated 3/25)

yes Revised the GSP, to not be so restrictive -- allow some 

emailing or other electronic means of communication in 

certain instances.

1-02.1 Qualifications of Bidder Rev 3/25/09 yes Revised to limit this GSP to the minimum legally required 

qualifications for Bidders.

1-02.1(1) Supplemental Qualifications Criteria New 3/25/09 not yet New GSP added, to introduce and reference 

Supplemental Criteria you added to Bid Documents for 

your specific Agency or Project.

1-02.13 Irregular Proposals Rev 3/25/09 yes Moved one item from 1-02.14 to 1-02.13, as it's a 

responsiveness issue, not bidder responsibility issue.

1-02.14 Option A Disqualification of Bidders New 3/25/09 not yet 1-02.14 is now divided into 3 Options/choices -- If this 

Option A is used, you may only reject a low Bidder if they 

do not meet the minimum qualifications listed in 1-02.1.

1-02.14 Option B Disqualification of Bidders Rev 3/25/09 yes Option B is most like the original APWA GSP - and allows 

for general criteria to determine responsible bidders -- that 

would hold for every Agency project.

1-02.14 Option C Disqualification of Bidders New 3/25/09 not yet Option C is a new GSP, that allows for citing Agency- 

and/or Project-specific Supplemental Criteria, as detailed 

in the Special Provisions or Instructions to Bidders.

1-05.13 Superintendents, Labor and Equipment 

of Contractor

Rev 3/25/09 yes Revised reference to qualifications list from 1-02.1, to 1-

02.14, as 1-02.1 is now only the mandatory criteria.

1-07.23 Public Convenience and Safety Deleted deleted 

3/25/09

n/a No longer needed, as WSDOT incorporated our changes 

into Std Specification Amendments, 12/1/08

1-10.1(2) Temporary Traffic Control - Description Deleted deleted 

3/25/09

n/a No longer needed, as WSDOT incorporated our changes 

into Std Specification Amendments, 12/1/08
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1-08.3(2)A Type A Progress Schedule New 10/10/08 not yet Allows Contracting Agency to set the # of copies of the 

Schedule submitted; also changes the timing of when the 

schedule must be submitted.

1-08.3(2)B Type B Progress Schedule New 10/10/08 not yet Allows Contracting Agency to set the # of copies of the 

Schedule submitted; also changes the timing of when the 

schedule must be submitted.

1-09.9 Payments Rev 10/10/08 Yes WSDOT amended this section to require lump sum 

breakdown for ALL LS items - to satisfy FHWA concerns.  

APWA GSP revised our replacement section, to require 

the breakdown only on items totaling >$20,000.

1-05.15 Method of Serving Notices New 10/10/08 Yes Requires Contractor to send official correspondence by 

paper copy - emails are informational only.

1-02.6 Preparation of Proposal Rev 10/10/08 Yes add ref. to LS bid prices for minimum bids, as well as unit 

price - to match WSDOT process.

1-03.4(1) Retainage in Lieu of Contract Bond Rev 10/10/08 No Correction - Added missing intro line, denoting New 

section. 

1-08.0(1) Preconstruction Conference Rev 10/10/08 Yes Corrected "preconstruction meeting" to "preconstruction 

conference"

1-08.1 Subcontracting - D/M/WBE Reporting Rev 10/10/08 No Corrected paragraph reference.

1-09.6 Force Account Rev 10/10/08 Yes Corrected "Owner" to say "Contracting Agency"

1-01.3 Definitions Rev 9/12/08 Yes Corrected formatting error (one definition was lost at the 

end of the previous one)

1-08.1 Subcontracting - Responsible 

Subcontractor Requirements

Deleted deleted 

9/17/07

We deleted our new 7/31/07 GSP, on 9/17/07, because 

no longer necessary -- WSDOT decided to amend the 

Standard Specifications with the same information (see 

Amendment dated 9/17/07) – now in the 2008 Std Specs.

1-02.14 Disqualification of Bidders Rev 

(Corrected)

9/12/07 Yes Posted 7/31/07, but found error, so corrected and re-

posted 9/12/07.  Fulfills requirements of Subst. House Bill 

2010, law went into effect 7/22/07.  Lists requirements for 

contractors, that agency must verify, or disqualify the bid.
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INTRO Introduction to the Special Provisions New 7/31/07 Yes Now agencies will not have to write their own Introduction; 

also allows spec writer to explain how each special 

provision is labeled - as WSDOT GSP, APWA GSP, their 

agency's GSP, or project Special Provision.

1-08.1 Subcontracting - Responsible 

Subcontractor Requirements

New 7/31/07 Yes Fulfills requirements of Subst. House Bill 2010, law went 

into effect 7/22/07.  Lists requirements for subcontractors 

of every tier (same as above for contractors).

1-03.4(1) Retainage in Lieu of Contract Bond New 6/28/07 not yet A new GSP, that allows 50% retainage in lieu of P&P 

bond on jobs $35,000 or less; see RCW 39.04.155.  

(Make sure your own agency rules permit this.)

1-08.5 Time for Completion - Option A Rev. 6/28/07 yes revised existing GSP to fix references to paragraph 

numbers; also labeled as "Option A"; removed reference 

to form FHWA-47 (no longer used - see  

http://www.fhwa.dot.gov/federalaid/052207.cfm   for more 

information)

1-08.5 Time for Completion - Option B New 6/28/07 yes, with limits 

to fill-in

new GSP allowing a local agency to delay the contractor 

starting work until a day you specify -- however, if you 

have FHWA funding, you cannot specify more than 30 

calendar days after NTP.  Also removed reference to form 

FHWA-47 (no longer used)

many 6/25/06 formatting & typos cleanup of many GSPs

1-01.3 Definitions Rev. 6/25/06 yes Deleted the definition for “Contract Completion Date”.  (No 

one can remember why this is in there, and it does not 

make sense.)

1-04.6, incl. 

Options A & B

Variation in Estimated Quantities Rev. 6/25/06 not yet Changed section title to match change made for 2006 Std 

Specs.

1-05.13 Superintendents, Labor and Equipment 

of Contractor

6/25/06 yes Cleaned up so only meaningful changes from Standard 

Specs (as shown by underlining)
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1-07.18 & many 

subsections

Public Liability and Property Damage 

Insurance

Rev. 6/25/06 yes Major re-write to update to current insurance needs for 

local agencies.  Developed by Task Force of  local agency 

Risk Managers & attorneys, & insurance broker, 

coordinated by Gretchen Johnson.  Base Insurance GSP 

includes items needed on every project, big or small, 

simple or complex.  The other GSPs are add-ons 

depending on the type and size of the project.  Your 

agency's Risk Management or Legal Dept. can help you 

decide what GSPs to use on your project - and the 

directions under the GSP entry on the Index web page 

give basic guidelines for each.  
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